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SECTION B:  SUPPLIES/SERVICES AND PRICE/COST
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
0001  DETAIL DESIGN AND  

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #1 1 EA  LOT  $38,264,616 

 
 0001AA Option for Aluminum 
   Superstructure – See Note 1   $  $     693,424 
  
 0001AB Option for De-Icing – see Note 2  $  $     110,704 
 
OPTION 
0002  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $   900,000.00 
(SEE NOTES A, B, D,  AND E) 

 
OPTION 
0003  OUTFITTING MATERIAL  1 LOT    $1,000,000.00 

(SEE NOTES A, B, D AND E) 
 
 
0004  LOGISTICAL             
  DOCUMENTATION   1 LOT    $ NSP -  incl 

         with  0001 
 

OPTION 
0005  ADDITIONAL GOVERNMENT 1 LOT    $     193,479 

REQUIREMENTS    
(SEE NOTES A, B, C, D, AND E) 

 
OPTION 
0006  SPECIAL STUDIES   5,000   M/H   $     198,360 

(SEE NOTES A, B, C, D, AND E) 
 
 
0007  CREW FAMILIARIZATION 1 LOT     $ NSP 
- incl 

         with 0001 
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NOTE TO OFFERORS:  The total number of FRV-40 vessels to be acquired, the fiscal year 
funding profiles, and the resulting duration of the contract are unknown on the date of this 
solicitation.  In order to accommodate the likely program scenarios, options for the second, third 
and fourth vessels and their respective outfitting and support CLINs covering FY 01 through FY 
05 are necessary.  Option Items 0008, 0015 and 0022 are to be considered identical to Item 
0001for pricing purposes.  Prices are requested for each option alternative independent from all 
others.  Option alternatives ”A” through ”S” are summarized for clarity in the following matrix, 
and are presented in the Uniform Contract Format by CLIN thereafter. 
 
MATRIX OF ADDITIONAL FRV-40 OPTION ALTERNATIVES 
 

FY00 FY 01  FY 02  FY03  FY04  FY05 
 
Base Contract     FRV#1 
 
Option Alt A   #2 
Option Alt B     #2 
Option Alt C       #2 
Option Alt D   #2 + #3 
Option Alt E     #2 + #3 
Option Alt F       #2 + #3 
Option Alt G   #2 + #3 + #4 
Option Alt H     #2 + #3 + #4 
Option Alt I       #2 + #3 + #4 
Option Alt J     #3 
Option Alt K       #3 
Option Alt L     #3 + #4 
Option Alt M       #3 + #4 
Option Alt N     #4 
Option Alt O       #4 
Option Alt P         #3 
Option Alt Q         #3 + #4 
Option Alt R         #4 
Option Alt S           #4 
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OPTION ALTERNATE A:  FY 01   
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. A 
0008  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #2 1 EA  LOT  $34,261,298 
(SEE NOTE D) 

 
 0008AA Option for Aluminum 
   Superstructure – See Note 1   $  $     708,574 
  
 0008AB Option for De-Icing – see Note 2  $  $     112,359 
 
OPTION ALT. A 
0009  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D, AND E) 

 
OPTION ALT. A 
0010  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0011  LOGISTICAL             
  DOCUMENTATION   1 LOT    $ NSP - incl 

         with 0008 
 
OPTION ALT. A 
0012                ADDITIONAL GOVERNMENT 1 LOT    $     199,212 
  
                        REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. A 
0013  SPECIAL STUDIES   5,000    M/H   $     205,527 
   (SEE NOTES A, B, C, D AND E) 
 
 
 
0014  CREW FAMILIARIZATION 1 LOT     $ NSP 
- incl            with 
0008
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OPTION ALTERNATE B:  FY 02   
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. B 
0008  DETAIL DESIGN AND  

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #2 1 EA  LOT  $33,787,406 
(SEE NOTE D) 

 
 0008AA Option for Aluminum 
   Superstructure – See Note 1   $  $     725,473 
  
 0008AB Option for De-Icing – see Note 2  $  $     116,396 
 
OPTION ALT. B 
0009  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000 
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. B 
0010  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
  
11 LOGISTICAL  

DOCUMENTATION   1 LOT    $ NSP - incl  
         with 0008 

 
OPTION ALT. B 
0012  ADDITIONAL GOVERNMENT 1 LOT    $     205,822 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. B 
0013  SPECIAL STUDIES    5,000   M/H      $     213,635 
   (SEE NOTES A, B, C, D AND E) 
 
 
 
0014  CREW FAMILIARIZATION 1 LOT     $ NSP 
- incl            with 
0008 
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OPTION ALTERNATE C:  FY 03   
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. C 
0008  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #2 1 EA  LOT  $34,494,474 
(SEE NOTE D) 

 
 0008AA Option for Aluminum 
   Superstructure – See Note 1   $  $     751,442 
  
 0008AB Option for De-Icing – see Note 2  $  $     120,322 
  
[Modification 0011] 
 0008AC Detail Design  [Modification 0018] $ 1,130,725 $ 1,130,725     
  
 0008AD Long Lead Time Items   $12,333,253 $12,333,253     
  
 0008AE Construction     $21,030,496 $21,030,496    
[Modification 0018][Modification 0011] 
 
OPTION ALT. C 
0009  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000 
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. C 
0010  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0011  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0008 
 
OPTION ALT. C 
0012  ADDITIONAL GOVERNMENT 1 LOT    $     205,833 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. C 
0013  SPECIAL STUDIES   5,000   M/H   $     213,635 

(SEE NOTES A, B, C, D AND E) 
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0014  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl  
           with 0008 
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OPTION ALTERNATE D:  FY 01   
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. D 
0008  DETAIL DESIGN AND  

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #2 1 EA  LOT  $33,715,251  
(SEE NOTE D) 

 
 0008AA Option for Aluminum 
   Superstructure – See Note 1   $  $     709,860 
  
 0008AB Option for De-Icing – see Note 2  $  $     112,562 
 
OPTION ALT. D 
0009  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. D 
0010  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0011  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl  

         with 0008 
 
OPTION ALT. D 
0012  ADDITIONAL GOVERNMENT 1 LOT    $     199,574 

REQUIREMENTS    
(SEE NOTES A, B, C, D AND E) 

 
OPTION ALT. D 
0013  SPECIAL STUDIES   5,000   M/H   $     205,900 

(SEE NOTES A, B, C, D AND E) 
 
 
0014  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0008 
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OPTION ALTERNATE D: FY 01 cont�d 
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT 
 
OPTION ALT. D 
0015  DETAIL/CONSTRUCTION OF 

ONE NOAA FRV-40, SHIP #3 1 EA  LOT  $34,022,745  
(SEE NOTE D)  

 
 0015AA Option for Aluminum 
   Superstructure – See Note 1   $  $     701,026 
  
 0015AB Option for De-Icing – see Note 2  $  $     112,612 
 
OPTION ALT. D 
0016  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. D 
0017  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0018  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl  

         with 0015 
 
OPTION ALT. D 
0019  ADDITIONAL GOVERNMENT 1 LOT    $     199,574 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. D 
0020  SPECIAL STUDIES    5,000   M/H   $     205,900 
   (SEE NOTES A, B, C, D AND E) 
 
 
0021  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl             with 
0015 
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OPTION ALTERNATE E:  FY 02   
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. E 
0008  DETAIL DESIGN AND  

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #2 1 EA  LOT  $33,787,406  
(SEE NOTE D) 

 
 0008AA Option for Aluminum 
   Superstructure – See Note 1   $  $     725,473 
  
 0008AB Option for De-Icing – see Note 2  $  $     116,396 
 
OPTION ALT. E 
0009  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. E 
0010  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0011  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0008 
 
OPTION ALT. E 
0012  ADDITIONAL GOVERNMENT 1 LOT    $     205,822 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. E 
0013  SPECIAL STUDIES   5,000   M/H   $     213,635 

(SEE NOTES A, B, C, D AND E) 
 
 
0014  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl             with 
0008 
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OPTION ALTERNATE E: FY 02  cont�d 
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. E 
0015  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #3 1 EA  LOT  $34,081,130  
(SEE NOTE D) 

 
 0015AA Option for Aluminum 
   Superstructure – See Note 1   $  $     725,473 
  
 0015AB Option for De-Icing – see Note 2  $  $     116,396 
 
OPTION ALT. E 
0016  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. E 
0017  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0018  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0015 
 
OPTION ALT. E 
0019  ADDITIONAL GOVERNMENT 1 LOT    $     205,822 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. E 
0020  SPECIAL STUDIES   5,000   M/H   $     213,635 
   (SEE NOTES A, B, C, D AND E) 
 
 
0021  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0015 
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OPTION ALTERNATE F:  FY 03 
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. F 
0008  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #2 1 EA  LOT  $34,494,474  
(SEE NOTE D) 

 
 0008AA Option for Aluminum 
   Superstructure – See Note 1   $  $     751,442 
  
 0008AB Option for De-Icing – see Note 2  $  $     120,322 
 
OPTION ALT. F 
0009  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. F 
0010  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0011  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0008 
 
OPTION ALT. F 
0012  ADDITIONAL GOVERNMENT 1 LOT    $     205,822 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. F 
0013  SPECIAL STUDIES   5,000   M/H   $     213,635 
   (SEE NOTES A, B, C, D AND E) 
 
 
0014  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0008 
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OPTION ALTERNATE F:  FY 03 cont�d. 
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. F 
0015  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #3 1 EA  LOT  $33,869,883  
(SEE NOTE D) 

 
 0015AA Option for Aluminum 
   Superstructure – See Note 1   $  $     750,714 
  
 0015AB Option for De-Icing – see Note 2  $  $     120,273 
 
OPTION ALT. F 
0016  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. F 
0017  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0018  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0015 
 
OPTION ALT. F 
0019  ADDITIONAL GOVERNMENT 1 LOT    $     212,364 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. F 
0020  SPECIAL STUDIES   5,000   M/H   $     221,734 
   (SEE NOTES A, B, C, D AND E) 
 
 
0021  CREW FAMILIARIZATION  1 LOT     $NSP - 
incl             with 
0015 
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OPTION ALTERNATE G:  FY 01   
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. G 
0008  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #2 1 EA  LOT  $32,638,586 
(SEE NOTE D) 

 
 0008AA Option for Aluminum 
   Superstructure – See Note 1   $  $     693,424 
  
 0008AB Option for De-Icing – see Note 2  $  $     110,704 
 
OPTION ALT. G 
0009  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. G 
0010  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0011  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0008 
 
OPTION ALT. G 
0012  ADDITIONAL GOVERNMENT 1 LOT    $     193,479 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. G 
0013  SPECIAL STUDIES   5,000   M/H    $     198,360 
   (SEE NOTES A, B, C, D AND E) 
 
 
0014  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0008 
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OPTION ALTERNATE G:  FY 01 cont�d. 
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. G 
0015  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #3 1 EA  LOT  $34,022,745 
(SEE NOTE D) 

 
 0015AA Option for Aluminum 
   Superstructure – See Note 1   $  $     718,099 
  
 0015AB Option for De-Icing – see Note 2  $  $     114,513 
  
OPTION ALT. G 
0016  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. G 
0017  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0018  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0015 
  
OPTION ALT. G 
0019  ADDITIONAL GOVERNMENT 1 LOT    $     199,574 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. G 
0020  SPECIAL STUDIES   5,000   M/H   $     205,900 
   (SEE NOTES A, B, C, D AND E) 
 
 
0021  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0015 
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OPTION ALTERNATE G:  FY 01 cont�d. 
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. G 
0022  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #4 1 EA  LOT  $34,414,780  
(SEE NOTE D) 

 
 0022AA Option for Aluminum 
   Superstructure – See Note 1   $  $     701,026 
  
 0022AB Option for De-Icing – see Note 2  $  $     112,612 
 
OPTION ALT. G 
0023  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. G 
0024  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0025  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl  

         with 0022 
 
OPTION ALT. G 
0026  ADDITIONAL GOVERNMENT 1 LOT    $     199,574 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. G 
0027  SPECIAL STUDIES    5,000  M/H   $     205,900 
   (SEE NOTES A, B, C, D AND E) 
 
 
0028  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0022 
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OPTION ALTERNATE H:  FY 02 
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. H 
0008  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #2 1 EA  LOT  $33,787,406  
(SEE NOTE D) 

 
 0008AA Option for Aluminum 
   Superstructure – See Note 1   $  $     725,473 
  
 0008AB Option for De-Icing – see Note 2  $  $     116,396 
 
OPTION ALT. H 
0009  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. H 
0010  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0011  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0008 
 
OPTION ALT. H 
0012  ADDITIONAL GOVERNMENT 1 LOT    $     205,822 

  REQUIREMENTS    
(SEE NOTES A, B, C, D AND E) 

 
OPTION ALT. H 
0013  SPECIAL STUDIES   5,000   M/H   $     213,635 
   (SEE NOTES A, B, C, D AND E) 
 
 
0014  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0008 
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OPTION ALTERNATE H:  FY 02 cont�d. 
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. H 
0015  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #3 1 EA  LOT  $33,794,365 
(SEE NOTE D) 

  
 0015AA Option for Aluminum 
   Superstructure – See Note 1   $  $     743,188 
  
 0015AB Option for De-Icing – see Note 2  $  $     118,369 
 
OPTION ALT. H 
0016  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. H 
0017  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0018  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0015 
 
OPTION ALT. H 
0019  ADDITIONAL GOVERNMENT 1 LOT    $     205,822 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. H 
0020  SPECIAL STUDIES   5,000   M/H   $     213,635 
   (SEE NOTES A, B, C, D AND E) 
 
 
0021  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0015 
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OPTION ALTERNATE H:  FY 02 cont�d. 
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. H 
0022  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #4 1 EA  LOT  $33,894,752  
(SEE NOTE D) 

 
 0022AA Option for Aluminum 
   Superstructure – See Note 1   $  $     750,714 
  
 0022AB Option for De-Icing – see Note 2  $  $     120,273 
 
OPTION ALT. H 
0023  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. H 
0024  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0025  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0022 
 
OPTION ALT. H 
0026  ADDITIONAL GOVERNMENT 1 LOT    $     212,364 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. H 
0027  SPECIAL STUDIES       5,000  M/H   $     221,734 
   (SEE NOTES A, B, D AND E) 
 
 
0028  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0022 
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OPTION ALTERNATE I:  FY 03 
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. I 
0008  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #2 1 EA  LOT  $34,871,945 
(SEE NOTE D) 

 
 0008AA Option for Aluminum 
   Superstructure – See Note 1   $  $     769,101 
  
 0008AB Option for De-Icing – see Note 2  $  $     122,320 
 
OPTION ALT. I 
0009  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. I 
0010  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0011  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0008 
 
OPTION ALT. I 
0012  ADDITIONAL GOVERNMENT 1 LOT    $     212,364 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. I 
0013  SPECIAL STUDIES   5,000   M/H   $     221,734 
   (SEE NOTES A, B, C, D AND E) 
 
 
0014  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0008 
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OPTION ALTERNATE I:  FY 03  cont�d. 
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. I 
0015  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #3 1 EA  LOT  $33,869,883  
(SEE NOTE D) 

 
 0015AA Option for Aluminum 
   Superstructure – See Note 1   $  $     769,101 
  
 0015AB Option for De-Icing – see Note 2  $  $     122,320 
 
OPTION ALT. I 
0016  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000 
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. I 
0017  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0018  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0015 
 
OPTION ALT. I 
0019  ADDITIONAL GOVERNMENT 1 LOT    $     212,364 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. I  
0020  SPECIAL STUDIES   5,000   M/H   $     221,734 
   (SEE NOTES A, B, C, D AND E) 
 
 
0021  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0015 
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OPTION ALTERNATE I:  FY 03  cont�d. 
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT 
 
OPTION ALT. I 
0022  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #4 1 EA  LOT  $33,967,230  
(SEE NOTE D) 

 
 0022AA Option for Aluminum 
   Superstructure – See Note 1   $  $     776,481 
  
 0022AB Option for De-Icing – see Note 2  $  $     124,208 
 
OPTION ALT. I 
0023  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. I 
0024  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0025  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0022 
 
OPTION ALT. I 
0026  ADDITIONAL GOVERNMENT 1 LOT    $     219,109 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. I 
0027  SPECIAL STUDIES   5,000   M/H   $     230,090 

(SEE NOTES A, B, C, D AND E) 
 
 
0028  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0022 
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OPTION ALTERNATE J:  FY 02   
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. J 
0015  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #3 1 EA  LOT  $33,794,365  
(SEE NOTE D) 

 
 0015AA Option for Aluminum 
   Superstructure – See Note 1   $  $     725,473 
  
 0015AB Option for De-Icing – see Note 2  $  $     116,396 
 
OPTION ALT. J 
0016  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. J 
0017  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0018  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0015 
 
OPTION ALT. J 
0019  ADDITIONAL GOVERNMENT 1 LOT    $     205,822 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. J 
0020  SPECIAL STUDIES   5,000   M/H   $     213,635 

(SEE NOTES A, B, C, D AND E) 
 
 
0021  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0015 
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OPTION ALTERNATE K:  FY 03 
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. K 
0015  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #3 1 EA  LOT  $33,869,883  
(SEE NOTE D) 

 
 0015AA Option for Aluminum 
   Superstructure – See Note 1   $  $     750,714 
  
 0015AB Option for De-Icing – see Note 2  $  $     120,.273 
 
OPTION ALT. K 
0016  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. K 
0017  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0018  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0015 
 
OPTION ALT. K 
0019  ADDITIONAL GOVERNMENT 1 LOT    $     212,364 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. K 
0020  SPECIAL STUDIES   5,000   M/H   $     221,734 

(SEE NOTES A, B, C, D AND E) 
 
 
0021  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0015 
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OPTION ALTERNATE L:  FY 02   
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. L 
0015  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #3 1 EA  LOT  $33,794,365 
(SEE NOTE D) 

 
 0015AA Option for Aluminum 
   Superstructure – See Note 1   $  $     725,473 
  
 0015AB Option for De-Icing – see Note 2  $  $     116,396 
 
OPTION ALT. L 
0016  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. L 
0017  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0018  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0015 
 
OPTION ALT. L 
0019  ADDITIONAL GOVERNMENT 1 LOT    $     205,822 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. L 
0020  SPECIAL STUDIES   5,000   M/H   $     213,635 

(SEE NOTES A, B, C, D AND E) 
 
 
0021  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0015 
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OPTION ALTERNATE L:  FY 02 cont�d. 
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. L 
0022  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #4 1 EA  LOT  $32,191,746  
(SEE NOTE D) 

 
 0022AA Option for Aluminum 
   Superstructure – See Note 1   $  $     725,473 
  
 0022AB Option for De-Icing – see Note 2  $  $     116,396 
 
OPTION ALT. L 
0023  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000 
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. L 
0024  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0025  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0022 
 
OPTION ALT. L 
0026  ADDITIONAL GOVERNMENT 1 LOT    $     205,822 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. L 
0027  SPECIAL STUDIES   5,000   M/H   $     213,635 

(SEE NOTES A, B, C, D AND E) 
 
 
0028  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0022 
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OPTION ALTERNATE M:  FY 03   
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. M 
0015  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #3 1 EA  LOT  $34,481,117  
(SEE NOTE D) 

 
 0015AA Option for Aluminum 
   Superstructure – See Note 1   $  $     733,726 
  
 0015AB Option for De-Icing – see Note 2  $  $     118,350 
 
OPTION ALT. M 
0016  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000 
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. M 
0017  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0018  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0015 
 
OPTION ALT. M 
0019  ADDITIONAL GOVERNMENT 1 LOT    $     205,822 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. M 
0020  SPECIAL STUDIES   5,000   M/H   $     213,635 

(SEE NOTES A, B, C, D AND E) 
 
 
0021  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0015 
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OPTION ALTERNATE M:  FY 03 cont�d. 
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. M 
0022  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #4 1 EA  LOT  $33,894,752  
(SEE NOTE D) 

 
 0022AA Option for Aluminum 
   Superstructure – See Note 1   $  $     750,714    
  
 0022AB Option for De-Icing – see Note 2  $  $     120,273 
 
OPTION ALT. M 
0023  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000 
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. M 
0024  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0025  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0022 
 
OPTION ALT. M 
0026  ADDITIONAL GOVERNMENT 1 LOT    $     212,364 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. M 
0027  SPECIAL STUDIES   5,000   M/H   $     221,734 

(SEE NOTES A, B, C, D AND E) 
 
 
0028  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0022 
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OPTION ALTERNATE N:  FY 02   
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. N 
0022  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #4 1 EA  LOT  $34,487,339  
(SEE NOTE D) 

 
 0022AA Option for Aluminum 
   Superstructure – See Note 1   $  $     725,473 
  
 0022AB Option for De-Icing – see Note 2  $  $     116,396 
 
OPTION ALT.  N 
0023  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. N 
0024  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0025  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0022 
 
OPTION ALT. N 
0026  ADDITIONAL GOVERNMENT 1 LOT    $     205,822 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. N 
0027  SPECIAL STUDIES   5,000   M/H   $     213,635 

(SEE NOTES A, B, C, D AND E) 
 
 
0028  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0022 
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OPTION ALTERNATE O:  FY 03 
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. O 
0022  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #4 1 EA  LOT  $33,894,752  
(SEE NOTE D) 

 
 0022AA Option for Aluminum 
   Superstructure – See Note 1   $  $     750,714 
  
 0022AB Option for De-Icing – see Note 2  $  $     120,273 
 
OPTION ALT. O 
0023  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000 
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. O 
0024  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0025  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0022 
 
OPTION ALT. O 
0026  ADDITIONAL GOVERNMENT 1 LOT    $     212,364 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. O 
0027  SPECIAL STUDIES   5,000   M/H   $     221,734 

(SEE NOTES A, B, C, D AND E) 
 
 
0028  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0022 
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OPTION ALTERNATE P:  FY 04   
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. P 
0015  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #3 1 EA  LOT  $34,557,877  
(SEE NOTE D) 

 
 0015AA Option for Aluminum 
   Superstructure – See Note 1   $  $     777,369 
  
 0015AB Option for De-Icing – see Note 2  $  $     124,278 
 
[Modification 0022] 
 0015AC Detail Design     $  ________ $  ________    
 

0015AD Long Lead Time Items   $ 16,821,116 $ 16,821,116   
(SEE NOTES G AND H)  

 
 0015AE Construction     $  ________ $  ________    
 [Modification 0022] 
 
OPTION ALT. P 
0016  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000  
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. P 
0017  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0018  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0015 
 
OPTION ALT. P 
0019  ADDITIONAL GOVERNMENT 1 LOT    $     212,364 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
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OPTION ALT. P 
0020                SPECIAL STUDIES 5,000   M/H   $     221,734 

(SEE NOTES A, B, C, D AND E) 
 
 
0021  CREW FAMILIARIZATION  1 LOT    $NSP - 
incl            with 
0015 
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OPTION ALTERNATE Q:  FY 04   
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. Q 
0015  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #3 1 EA  LOT  $34,557,877  
(SEE NOTE D) 

 
 0015AA Option for Aluminum 
   Superstructure – See Note 1   $  $     777,369 
  
 0015AB Option for De-Icing – see Note 2  $  $     124,278 
 
OPTION ALT. Q 
0016  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000 
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. Q 
0017  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0018  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0015 
 
OPTION ALT. Q 
0019  ADDITIONAL GOVERNMENT 1 LOT    $     212,364 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. Q 
0020  SPECIAL STUDIES   5,000   M/H   $     221,734 

(SEE NOTES A, B, C, D AND E) 
 
 
0021  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0015 
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OPTION ALTERNATE Q:  FY 04 cont�d. 
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. Q 
0022  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #4 1 EA  LOT  $33,967,230 
(SEE NOTE D) 

 
 0022AA Option for Aluminum 
   Superstructure – See Note 1   $  $     776,481 
  
 0022AB Option for De-Icing – see Note 2  $  $     124,208 
 
OPTION ALT. Q 
0023  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000 
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. Q 
0024  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0025  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0022 
 
OPTION ALT. Q 
0026  ADDITIONAL GOVERNMENT 1 LOT    $     219,109 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. Q 
0027  SPECIAL STUDIES   5,000   M/H   $     230,090 

(SEE NOTES A, B, C, D AND E) 
 
 
0028  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0022 
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OPTION ALTERNATE R:  FY 04   
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. R 
0022  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #4 1 EA  LOT  $33,967,230  
(SEE NOTE D) 

 
 0022AA Option for Aluminum 
   Superstructure – See Note 1   $  $     795,561 
  
 0022AB Option for De-Icing – see Note 2  $  $     126,333 
 
OPTION ALT. R 
0023  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000 
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. R 
0024  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0025  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0022 
 

OPTION ALT. R 
0026  ADDITIONAL GOVERNMENT 1 LOT    $     219,109 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
 
OPTION ALT. R 
0027  SPECIAL STUDIES   5,000   M/H   $     230,090 

(SEE NOTES A, B, C, D AND E) 
 
 
0028  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0022 
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OPTION ALTERNATE S:  FY 05   
 
ITEM 
NO.  SUPPLIES/SERVICES  QTY/UNIT UNIT  AMOUNT  
OPTION ALT. S 
0022  DETAIL DESIGN AND 

CONSTRUCTION OF 
ONE NOAA FRV-40, SHIP #4 1 EA  LOT  $34,637,335 
(SEE NOTE D) 

 
 0022AA Option for Aluminum 
   Superstructure – See Note 1   $  $     803,844 
  
 0022AB Option for De-Icing – see Note 2  $  $     128,293 
 
[Modification 0022] 
 0022AC Detail Design     $  ________ $  ________    
 

0022AD Long Lead Time Items   $ 16,821,116 $ 16,821,116   
(SEE NOTES G AND H)  

 
 0022AE Construction     $  ________ $  ________    
 [Modification 0022] 
 
OPTION ALT. S 
0023  ADDITIONAL REPAIR PARTS, 

SPARES, SPECIAL TOOLS, 
SUPPORT/TEST EQUIPMENT 1 LOT    $     1,500,000 
(SEE NOTES A, B, D AND E) 

 
OPTION ALT. S 
0024  OUTFITTING MATERIAL  1 LOT    $     1,500,000 

(SEE NOTES A, B, D AND E) 
 
 
0025  LOGISTICAL             
  DOCUMENTATION   1 LOT    $NSP - incl 

         with 0022 
 

OPTION ALT. S 
0026  ADDITIONAL GOVERNMENT 1 LOT    $     219,109 
   REQUIREMENTS    

(SEE NOTES A, B, C, D AND E) 
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OPTION ALT. S 
0027  SPECIAL STUDIES   5,000   M/H   $     230,090 

(SEE NOTES A, B, C, D AND E) 
 
 
0028  CREW FAMILIARIZATION 1 LOT     $NSP - 
incl            with 
0022 
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[Modification 0018] 
AWARD FEE FOR BASE AND ALL ALTERNATES 
 
ITEM 
NO. SUPPLIES/SERVICES QTY/UNIT UNIT AMOUNT 
 
0029 AWARD FEE (SEE NOTE F) 
 

0029AA Vessel Award Fee – Ship 1  1 $   650,000.00 
 
0029AB Documentation Award Fee – Ship 1 1 $     80,000.00 

[Modification 0018] 
[Modification 0020] 

0029AC Vessel Award Fee – Ship 2  1 $   550,000.00 
 
0029AD Documentation Award Fee – Ship 2 1 $     80,000.00 

[Modification 0020] 
 
NOTE 1 - See SOR Section 100(a).  Price is requested with aluminum instead of steel.  The 
decision made for the CLIN 0001 lead ship regarding steel or aluminum superstructure will 
determine the superstructure material for optional ships under CLINs 0008, 0015, and 0022, if 
exercised.  
 
NOTE 2 - See SOR Section 333.  Price is requested for a de-icing system.  The exercise of this 
option for the CLIN 001 lead ship will not obligate the Government to exercise this option in the 
event optional ships under CLINs 0008, 0015 and 0022 are exercised. 
 
NOTE A - These FFP items or orders shall not be subject to the clause of this contract entitled 
"AWARD FEE".  
 
NOTE B - See Section C Clause entitled "ORDERING ITEMS". 
 
NOTE C - This is an estimated amount of labor hours and does not indicate that the Government 
will necessarily order this amount or any at all.  The number of labor hours will be determined in 
accordance with the clause in Section C of this contract entitled "ADDITIONAL 
GOVERNMENT REQUIREMENTS".  In the unit price columns, enter the applicable hourly 
labor rate which will apply to any work ordered under this line item. 
 
NOTE D - Option Item to which the clause 52.217-7 of this contract entitled “OPTION FOR 
INCREASED QUANTITY – SEPARATELY PRICED LINE ITEM” is applicable only if and to 
the extent said option is exercised. 
 
NOTE E - (To be completed by the Government at the time of contract award):  The total 
amount obligated on this contract at the time of contract award is $_____________, which 
represents $_____________ for the fixed price (as appropriate) of Item 0001 plus 
$____________  for any Option Items exercised at time of award. 
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[Modification 008]NOTE F – Establishment of CLIN 0029 and Sub-CLINs 0029AA and 
0029AB and their use for the CLIN 0001 lead ship does not obligate the Government to establish 
award fee for optional ships in the event options to procure additional ships under CLINs 0008, 
0015, and 0022 are exercised.  Additionally the Contractor may not invoice against CLIN 0029 
and Sub-CLINs 0029AA and 0029AB until the award fee is determined by the Fee Determining 
Official.[Modification 008][Modification 0020] The Contractor may not invoice against CLIN 
0029 and Sub-CLINs 0029AC and 0029AD until the award fee for FSV40-2 is determined by 
the Fee Determining Official.[Modification 0020] 
 
[Modification 0022] NOTE G – The Contractor shall not procure any long lead time materials 
under Sub-CLIN 0015AD unless and until receipt of a written Notice to Proceed from the 
Government.  The Government reserves the right to obligate funding up to the value of Sub-
CLIN 0015AD prior to exercise of Option Sub-CLINs 0015AA, 0015AB, 0015AC or 0015AE, if 
at all.  Exercise of Option Sub-CLIN 0015AD does not obligate the Government to exercise 
Option Sub-CLINs 0015AA, 0015AB, 0015AC or 0015AE.  Exercise of Option Sub-CLINs 
0015AA, 0015AB, 0015AC and 0015AE is subject to availability of funds.  
 
NOTE H – In the event that sufficient funding to award CLIN 0015AA, CLIN 0015AB, CLIN 
0015AC and CLIN 0015AE in their entirety is not available by January 31, 2005, the 
Government reserves the right to transfer any long lead materials procured under OPTION ALT. 
P, Sub-CLIN 0015AD plus any unexpended funds remaining under OPTION ALT. P, Sub-CLIN 
0015AD, to OPTION ALT. S, Sub-CLIN 0022AD, with no termination cost for CLIN 0015, and 
with no increase in price or delay in delivery of CLIN 0022. The Government further reserves 
the right to obligate funding up to the value of Sub-CLIN 0022AD prior to exercise of Option 
Sub-CLINs 0022AA, 0022AB, 0022AC or 0022AE, if at all.  Exercise of Option Sub-CLIN 
0022AD does not obligate the Government to exercise Option Sub-CLINs 0022AA, 0022AB, 
0022AC or 0022AE.  Exercise of Option Sub-CLINs 0022AA, 0022AB, 0022AC and 0022AE is 
subject to availability of funds. [Modification 0022] 
 
TYPE OF CONTRACT 
This is a Fixed Price with Award Fee (FPAF) contract for supplies, with FPAF and Firm Fixed 
Price (FFP) ordering option items for supplies and services as described herein. 
 
OPTION EXERCISE PERIODS 
The Government reserves the right to exercise the options at the prices set forth in SECTION B 
of this contract for delivery as set forth in SECTION F of this contract.  These options will be 
exercised (if at all), by written notice to the Contractor from the Contracting Officer which shall 
be forwarded on or before the last working day of the months shown below: 
 
ALTERNATIVE 
OPTION ITEMS    FY  OPTION EXERCISE DATE 
 
ALT. A - 0008, 0011, 0014  01         12 MAC 
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ALT. D - 0008, 0011, 0014  01  12 MAC 
0015, 0018, 0021  01  12 MAC 

 
ALT. G - 0008, 0011, 0014  01  12 MAC 

0015, 0018, 0021  01  12 MAC 
0022, 0025, 0028  01  12 MAC 

 
ALT. B - 0008, 0011, 0014  02  24 MAC 
ALT. E - 0008, 0011, 0014  02  24 MAC 

0015, 0018, 0021  02  24 MAC 
ALT. H - 0008, 0011, 0014  02  24 MAC 

0015, 0018, 0021  02  24 MAC 
0022, 0025, 0028  02  24 MAC 

ALT. J - 0015, 0018, 0021  02  24 MAC 
ALT. L - 0015, 0018, 0021  02  24 MAC 

0022, 0025, 0028  02  24 MAC 
ALT. N - 0022, 0025, 0028  02  24 MAC 
ALT. C - 0008, 0011, 0014  03  36 MAC 
ALT. F - 0008, 0011, 0014  03  36 MAC 

0015, 0018, 0021  03  36 MAC 
ALT. I - 0008, 0011, 0014  03  36 MAC 

0015, 0018, 0021  03  36 MAC 
0022, 0025, 0028  03  36 MAC 

ALT. K - 0015, 0018, 0021  03  36 MAC 
ALT. M - 0015, 0018, 0021  03  36 MAC 

0022, 0025, 0028  03  36 MAC 
ALT. O - 0022, 0025, 0028  03  36 MAC 
 
ALT. P - 0015, 0018, 0021  04  48 MAC 
ALT. Q - 0015, 0018, 0021  04  48 MAC 

0022, 0025, 0028  04  48 MAC 
ALT. R - 0022, 0025, 0028  04  48 MAC 
 
ALT. S - 0022, 0025, 0028  05  60 MAC 
 


	ITEM

